



**City of Fairfield
Public Works Department**

Nelson Hill Reservoir Mixing and Valve Replacement Project

NAME OF PROJECT

June 15, 2021, 2:00 p.m.

DATE OF BID

NO.	BIDDER	AMOUNT *
1	Trinet Construction, Inc. San Francisco, CA	\$2,248,000.00 ¹
2	Valentine Corporation San Rafael, CA	\$2,697,369.00
3	TNT Industrial Contractors, Inc. Sacramento, CA	\$2,721,727.00
4	NTK Construction, Inc. San Francisco, CA	\$2,741,600.00
	Engineer's Estimate	\$1,457,000.00

*Note: This bid summary shows the bids by apparent low bid rank but is not a determination of award, responsiveness, or responsibility of bids received. The values computed are values based on Staff's interpretation of the bids, correction of mathematical errors and assumptions made where ambiguous and/or illegible entries are encountered during the review process.

(1): The bid submitted by Trinet Construction, Inc. contained a mistake impacting the bid total. Trinet has requested to be relieved of the bid. The bid documents submitted by Trinet listed a total bid amount of \$2,248,000. However, Trinet has informed the city of a clerical error in the cost calculation for laborers. The cost did not include overtime hours for the 24-hour shift needed during the water shutdown period, resulting in a mistake of \$207,687 not included in the bid amount.