

Trinet Construction Inc
3934 Geary Blvd San Francisco Ca 94118
License # 735126 EIN 943266070
Class A General Engineering
June 16th 2021
Total # of pages--8

David Vong
City of Fairfield
1000 Webster St
Fairfield , Ca 94533

Bid proposal : Nelson Hill Mixing and Valve Replacement Project
Bid Date 6/15/2021—request for bid relief

Dear Mr. Vong

Trinet Construction Inc(TCI) respectfully wishes to seek relief from our bid proposal on the above referenced project.

It has come to my attention that a clerical error was made in the preparation of the bid , namely that the cost of the labor in our bid sheets was inadvertently incorrectly entered in our bid summary sheet.

Per attached sheet 6, TCI incorrectly entered the crew cost. Sheet 7 reflects the correct cost with the clerical error corrected. Sheet 2 shows our correct summary sheet with the clerical error rectified in the value of \$2,455,687

For this reason , this company seeks to withdraw its proposal and apologies for any inconvenience.

Please call me at (415) 740 9950 with any questions regarding the above.

Trinet Construction Inc



William Hickey
Estimator



Attachments—bid sheets(7 total)

①

summary bid	
material	1389275
subcontractors	17500
services	38000
LAB & EQUIP	576440

total	2021215	
profit and OH	202121.5	0.1

allowance	25000
-----------	-------

BID	2248337
-----	---------

Actual Bid with error

2

summary bid	corrected
material	1389275
subcontractors	17500
services	38000
LAB & EQUIP	764940

total	2209715	
profit and OH	220971.5	0.1

allowance	25000
-----------	-------

BID	2455687
-----	---------

Corrected
2074

subcontractors	
painting	17500 fd thomas
total	17500

③ correct

material		supplier
valves	725797	capflo
ladders	1750	o keefes
hatches	9000	est
mixing sys	652728	misco

④
correct

1389275

services	
bond	22000
equip move in	5000
equipment move out	5000
container rental	1000
shoring	4000
steel plates	1000
 TOTAL	 38000

⑤ correct

6

INCORRECT

labor and equipment

Base crew daily rate	labor		equip	
	foreman	880	truck	200
	operator	880	excavator	800
			backhoe	800
	laborers (x2)	1200	truck	200
		2960		2000
	total		4960	
shut down crew	foreman(2)	1760	truck	400
	ot	1230	ot	400
phase 2	operator(x2)	1760	crane	1600
	ot	1230	ot	800
24 hours			backhoe	1600
			ot	800
	laborers (x6)	3600	truck	400
	ot	2700		400
		12280		6400
daily rate	total		18680	

error

phase 1===no shutdown

sheets 11-13 bid item 22

rem ex concrete cover

form for concrete

set covers, tie rebar

pour, install ladders

pothole

phase 2--3 day shut down

phase 3--26 day shut down

day base crew	7	4960	34720
	3	18680	56040
	26	18680	485680
			576440

7

labor and equipment CORRECTED

Base crew daily rate	labor		equip	
	foreman	880	truck	200
	operator	880	excavator	800
			backhoe	800
	laborers (x2)	1200	truck	200
		2960		2000
	total		4960	

shut down crew	foreman(2)	1760	truck	400
	ot	1230	ot	400
phase 2	operator(x2)	1760	excavator	1600
	ot	1230	ot	800
24 hours			backhoe	1600
			ot	800
	laborers (x6)	7200	truck	400
	ot	5600		400
		18780		6400
daily rate	total		25180	

Correct

phase 1===no shutdown
sheets 11-13 bid item 22
rem ex concrete cover
form for concrete
set covers, tie rebar
pour, install ladders

day base crew 7 4960 34720

phase 2--3 day shut down 3 25180 75540

phase 3--3 day shut down 26 25180 654680

764940